

Government of Pakistan
Ministry of Communications
National Transport Research Centre
Sector H-8/2

No. NTRC-15(01)/2020


Islamabad, the 07th November, 2019

Subject: **CONSULTANCY SERVICES FOR STUDY ON FREIGHT TRANSPORT (TRUCKING) IN PAKISTAN (CLARIFICATION NO. 2)**

The undersigned is directed to refer to your letter No. 156-10/103/JUH/01/11584 dated 7th November, 2019 on the above mentioned subject and to state that para wise comments in light of queries are given below

S.No	Question By NESPAK	Reply of NTRC
1	On page no 15 of your RFP For Team Leader (Transportation / Logistic Engineer), Transport Economist/ Statistician it is mentioned that they must be MSc. Kindly clarify what must be there basic qualification i.e. civil Engineer or economist?	M SC in the relevant field. For team leader M. SC Transportation Engineering or Logistics. For Economist / statistician M. Sc Economics / Statistics
2	On page no 14 of RFP it is mentioned to quote for Coordination Staff to be placed in NTRC for the duration of the project (cost to be included in the Financial Proposal). Kindly clarify if project goes beyond the actual duration will extra amount be paid for these extra months? We would like to suggest that you allow this expenditure to be quoted as monthly cost so that same may be released as per monthly basis to the consultant.	The cost is fixed and details are mentioned in Request For Proposal document.
3	On page no 4 as per 3.1.4a it is mentioned that the firm needs to be registered with Pakistan Engineering Council (PEC) in the category with the Service Code 0515 & 0516 and Project Profile Code 1215. You are requested to kindly omit this condition of service codes and only keep the project profile code.	The codes have been changes in light of Pre-bid meeting and displayed on website.
4	For the project proposal stage you are requested to kindly allow us to incorporate the letter of intent to form a JV and JV agreement must be mandatory for the successful bidder only at the time of contract agreement.	In RFP it is clear proper JV agreement as per PEC format is needed.
5	On page no 57 in mode of payments the percentage total don add up to 100% of the payments kindly clarify?	The payment mentioned for data is 5% per month so 60% payment would be made in 12 months. How ever the payment would be finalized with successful firm in contract negotiations.

2. This issues with the approval of Chief, NTRC.


(Mrs. Fozia Sultana)
Deputy Chief (Admin)
Ph. 051-9250305

Mr. Jawad ul haq,
Principal Engineer
National Engineering Services Pakistan (Pvt) Ltd
Nespa House, 2nd Floor
Highway Section Attaturk Avenue, Sector G-5/2,
Islamabad

ISSUED
DATED..7/11/2019

